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PROPOSED TERMS AND CONDITIONS – ADELAIDE CIRCUIT REDEVELOPMENT PRESCRIBED 
WORKS PERIOD (2 OCTOBER 2026 – 12 NOVEMBER 2027) 

Preliminary Provisions 
Application and 
responsibilities 

The South Australian Motor Sport Board (SAMSB) must ensure that all 
prescribed works undertaken by or on its behalf, including works 
undertaken by DIT and its contractors, comply with these Terms and 
Conditions. 

 These conditions do not constitute Council's endorsement of 
permanent works or displace any other applicable statutory 
requirements. 

Approved works, 
governance and reporting 

Before commencing works affecting Council land or assets, SAMSB 
must provide Council with a construction program identifying the 
location, nature, extent, duration and responsible delivery agency for 
the works. 

 SAMSB must minimise the construction footprint and duration of 
occupation, including areas required for circuit infrastructure, runoff, 
safety infrastructure, drainage, services, construction, access, laydown 
and event infrastructure, to the minimum reasonably necessary, and 
notify Council in advance of any material changes affecting Council 
land, assets or services. 

 SAMSB must provide Council with detailed plans and a project critical 
path (including construction program), identifying the permanent and 
temporary footprint, occupation periods, environmental and heritage 
impacts, public access and transport impacts, remediation obligations 
and material decision points requiring Council input.  

 SAMSB must maintain a register of information requested by Council, 
identifying responsible officers, agreed response dates and 
outstanding matters. Information material to Council's statutory, land 
management or asset responsibilities must be provided sufficiently in 
advance of relevant project decisions. 

Management plans: Before commencing relevant works, SAMSB must provide Council with 
the applicable management plans including environmental protection, 
ecological monitoring, construction management, traffic and access, 
heritage and cultural heritage, asset protection, and rehabilitation. 

 The plans must identify responsible parties, applicable standards, 
monitoring requirements, incident procedures and corrective actions, 
and must be agreed with Council insofar as they affect Council land, 
assets or management responsibilities. 

 SAMSB must implement the agreed plans and ensure that relevant 
contractors comply with their requirements. 

 SAMSB must publicly report on environmental impacts, Park Lands 
occupation, public access, transport disruption and remediation, 
identifying responsible parties, delivery timeframes and funding for 
rectification. 
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Section 22(3)(a): Proposed conditions that limit or prevent any unnecessary or reasonably 
avoidable interference with or damage to the land or anything growing on or built on the land. 

Butterfly Conservation 
Zone and associated 
conservation areas 

The Butterfly Conservation Zone, together with the adjacent 
Revegetation Conservation Zone and Buffer Conservation Zones, must 
remain excluded from the Declared Area and must not be used for 
motor sport activities, construction compounds, event infrastructure, 
storage, vehicle access or other event-related purposes. SAMSB must 
identify these areas in the applicable management plans and maintain 
appropriate exclusion and protection measures throughout the 
Prescribed Works Period. 

Native Vegetation Area 
(the Native Vegetation 
Site protected under 
Council’s management 
agreement with the 
Minister for Climate, 
Environment and Water) 

SAMSB must protect the Native Vegetation Area subject to Council's 
management agreement with the Minister for Environment and ensure 
that prescribed works do not compromise Council's obligations to 
protect and improve the site. No buildings, structures or improvements 
may be erected on the site that interfere with its continued existence. 
Vehicle access must be restricted to authorised Council maintenance 
vehicles, except where otherwise expressly agreed by Council and 
permitted under the management agreement. 

Protection of vegetation, 
biodiversity and Park 
Lands 

SAMSB must avoid unnecessary or reasonably avoidable interference 
with or damage to vegetation, habitat, soil, drainage infrastructure, 
pathways and biodiversity values within or adjacent to the Declared 
Area. SAMSB must implement agreed environmental protection 
measures, including exclusion zones, construction access controls, 
erosion and sediment management, weed and pathogen controls, and 
protection of remnant vegetation, wetlands and other environmentally 
sensitive areas. 

Tree protection Noting the State Government ACR Project has advised that 377 trees 
will be removed within the Adelaide Park Lands, no additional trees 
within the Declared Area may be removed, pruned, damaged or 
otherwise interfered. SAMSB must implement agreed tree protection 
measures. Where emergency works preclude prior agreement, Council 
must be notified as soon as reasonably practicable. 

Heritage and cultural 
heritage 

SAMSB must identify and protect heritage places, structures, 
landscapes and archaeological features affected by the prescribed 
works, including the National Heritage values of the Adelaide Park 
Lands and City Layout. SAMSB must provide Council with relevant 
heritage assessments and implement an appropriate Cultural Heritage 
Management Plan developed through engagement with the relevant 
Kaurna cultural authorities, including procedures for unexpected 
discoveries and cultural heritage incidents. 

Council-owned artworks SAMSB must consult Council, as the owner of public artworks affected 
by the prescribed works, and obtain its prior written agreement for any 
removal, relocation, alteration or other interference, including 
arrangements for protection, conservation, storage and reinstatement. 
SAMSB must meet reasonable costs directly attributable to protecting, 
relocating, conserving or reinstating affected Council-owned artworks.  

Council infrastructure 
and pathways 

SAMSB must protect Council land, infrastructure and assets, including 
permeable pathways, roads, drainage, irrigation, lighting and public 
amenities, from unnecessary or reasonably avoidable damage arising 
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Section 22(3)(a): Proposed conditions that limit or prevent any unnecessary or reasonably 
avoidable interference with or damage to the land or anything growing on or built on the land. 

from the prescribed works. SAMSB must undertake agreed pre-
construction condition assessments and must not materially alter, 
relocate, remove or replace Council-owned assets without prior 
consultation and agreed written arrangements with Council. 

Adelaide Park Lands 
design standards 

New, replacement or modified infrastructure that will become Council-
owned or remain within Council-managed Park Lands must be 
designed in consultation with Council and in accordance with 
applicable adopted Council design standards. Any departure from an 
applicable adopted standard must be agreed with Council before 
implementation.  



Attachment A 

Page 4 of 9 

Section 22(3)(b) Proposed conditions that limit or prevent any unnecessary or reasonably 
avoidable interference with any activity that may be lawfully carried on on the land: 

Staged Occupation SAMSB must provide Council with a staged occupation and access 
plan identifying the commencement and completion dates for works 
in each affected Park Lands area, anticipated closures and the 
earliest practicable dates for reopening and reinstatement. 

Public pedestrian and 
cycling access 

SAMSB must maintain public pedestrian and cycling access through 
the Park Lands wherever reasonably practicable throughout the 
Prescribed Works Period. Unavoidable closures must be limited to 
the shortest reasonably practicable period, with safe and accessible 
alternative routes, advance signage, public notification and prompt 
reinstatement of affected pathways. SAMSB must provide advance 
notice to affected Park Lands user groups, businesses and adjoining 
residents and publish information about closures and detours through 
appropriate communication channels. SAMSB must ensure that 
public notifications of access restrictions, closures and alternative 
routes are communicated clearly, accurately and sufficiently in 
advance to enable affected users to plan accordingly. 

Traffic, parking and 
accessibility 

SAMSB must provide Council with detailed traffic and transport 
modelling addressing the impacts of prescribed works on road 
networks, parking, public transport, pedestrian and cycling 
movements, accessibility and emergency access. SAMSB must 
consult Council on traffic management plans, mitigation measures 
and implementation responsibilities before introducing arrangements 
affecting Council roads or public spaces. SAMSB must monitor 
construction-related traffic and access impacts and implement 
corrective measures where significant unanticipated impacts arise. 
SAMSB must ensure that public notifications of traffic, parking and 
accessibility impacts, including road closures, parking restrictions and 
alternative access arrangements, are communicated clearly, 
accurately and sufficiently in advance to enable affected users to plan 
accordingly. 

Community facilities and 
lawful activities 

SAMSB must minimise interference with lawful activities undertaken 
by community organisations, sporting clubs, businesses, 
leaseholders, licence holders and other Park Lands users. Where 
prescribed works materially restrict access, displace activities or 
affect community facilities, SAMSB must consult Council and affected 
users, provide reasonable advance notice and identify appropriate 
alternative arrangements or compensation. SAMSB must provide 
Council with an agreed schedule of affected facilities, closures, 
access restrictions and reinstatement timeframes with sufficient 
advance notice. 

Construction management 
and public notification 

SAMSB must manage construction activities to minimise 
unnecessary disruption to adjoining residents, businesses, 
community facilities and public spaces, including impacts from noise, 
vibration, dust, construction traffic and temporary infrastructure. 
SAMSB must provide sufficient advance notification of activities likely 
to cause material disruption and maintain an accessible complaints-
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Section 22(3)(b) Proposed conditions that limit or prevent any unnecessary or reasonably 
avoidable interference with any activity that may be lawfully carried on on the land: 

management process, including designated contact officers, 
response timeframes and escalation procedures. 

Camping and overnight 
occupation 

SAMSB must not permit camping or overnight occupation associated 
with the project or event in Council-managed Park Lands. SAMSB 
must not promote or authorise camping on Council-managed land 
without the necessary authorisation and must promote lawful 
alternative accommodation and camping options, including correcting 
misleading third-party information where reasonably practicable. 
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Section 22(3)(c): Proposed conditions that provide for reimbursement of costs or expenses 
that may be incurred by any relevant council 

Reimbursement of Council 
costs 

SAMSB must reimburse Council for reasonable costs and expenses 
directly attributable to the prescribed works, including additional 
staffing, technical advice, inspections, monitoring, asset protection, 
traffic management, reinstatement and remediation. Council must 
provide estimates of anticipated costs in advance where reasonably 
practicable. Reimbursement must be managed through an agreed 
cost-recovery procedure that accommodates costs that cannot 
reasonably be quantified in advance. 

Council capital works 
program 

SAMSB must consult Council and agree arrangements to minimise 
and manage impacts on Council's approved 2026/27 and 2027/28 
capital works program, including projects with an indicative combined 
value of approximately $1.78 million (2026/27) that may require 
temporary or permanent deferral. SAMSB must reimburse Council for 
reasonable additional costs directly attributable to the deferral, 
redesign, relocation or rescheduling of affected projects, in 
accordance with agreed arrangements. 

  

Infrastructure and 
operational costs 

SAMSB must reimburse Council for reasonable additional costs 
incurred in protecting, maintaining, repairing or reinstating Council 
infrastructure and assets as a direct consequence of the prescribed 
works. Before Council accepts responsibility for new or modified 
infrastructure, the parties must agree on asset ownership, 
maintenance, renewal, indemnity, lifecycle costs and funding 
responsibilities. 

Parking revenue and 
transport costs 

SAMSB and Council must identify the financial impacts of the 
prescribed works on approximately 500 Council-controlled on-street 
parking spaces, with an indicative annual revenue impact of 
$180,000, subject to verification. The parties must agree on a 
methodology for assessing demonstrable parking revenue losses and 
appropriate reimbursement arrangements, together with the recovery 
of reasonable additional traffic and parking management costs 
attributable to the prescribed works. 

Financial assurance Where an agreed risk assessment identifies a material risk of 
significant damage or remediation costs, Council may seek 
appropriate financial assurance from SAMSB. Any financial 
assurance must be agreed between the parties, having regard to the 
identified risks, the nature and scale of the prescribed works and the 
obligations to be secured.  
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Section 22(3)(d): Proposed conditions that provide for fair and reasonable compensation for 
any damage or loss that may be suffered by any person having a right of occupation of any 
part of the land;  

Affected occupiers SAMSB must identify, in consultation with Council, persons having 
a right of occupation of land affected by the prescribed works and 
provide reasonable advance notice of activities that may materially 
affect their occupation, access or facilities. Where impacts are 
unavoidable, SAMSB must consult affected occupiers and Council 
regarding appropriate mitigation and alternative arrangements. 

Compensation  SAMSB must provide fair and reasonable compensation for 
damage or loss suffered by persons having a right of occupation of 
affected land as a consequence of the prescribed works. SAMSB 
must establish an accessible claims and dispute-resolution 
process, including reasonable assessment timeframes and 
consideration of the nature, extent and duration of the damage or 
loss. The provision of alternative arrangements must not, of itself, 
extinguish an eligible occupier's entitlement to compensation. 
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Section 22(3)(e) Proposed conditions that, without limiting a preceding paragraph, provide 
for the management, protection or rehabilitation of land (including land outside the declared 
area that may be affected by the Board's activities 

Commonwealth 
environmental requirements 
pursuant to the EPBC Act  

SAMSB must provide Council with the outcome of the 
Commonwealth EPBC Act self-referral process and incorporate 
any applicable approval conditions and mitigation requirements 
into the relevant environmental and heritage management plans. 

Environmental management 
 

SAMSB must prepare and implement an agreed Environmental 
Protection and Monitoring Plan for land within and outside the 
Declared Area that may be affected by its activities. The plan 
must establish baseline environmental conditions and specify 
exclusion zones, protection measures, incident response 
procedures, corrective actions and rehabilitation obligations. 

The plan must demonstrate how the Victoria Park / Pakapakanthi 
Remnant Vegetation Management Plan, Adelaide Park Lands 
Management Strategy and relevant biodiversity and conservation 
management plans will be implemented. Appropriately qualified 
independent ecological experts and Traditional Owners must be 
involved in establishing and reviewing the environmental 
protection measures. 

Independent ecological 
monitoring 
 

SAMSB must engage appropriately qualified independent 
ecological professionals, agreed with Council, to independently 
assess compliance with the Environmental Protection and 
Monitoring Plan and monitor ecological impacts on land within 
and adjacent to the Declared Area. 

Independent monitoring must commence before construction and 
continue through construction, events, bump-out, reinstatement 
and subsequent event cycles. It must include publicly reported 
baseline data, cumulative impact assessments and agreed 
performance measures, with measurable thresholds that trigger 
corrective action. 

SAMSB must provide Council with the independent monitoring 
reports and, at its cost, implement corrective actions and 
remediate material ecological impacts attributable to the 
prescribed works in accordance with the agreed rehabilitation 
plan. 

Tree canopy enhancement 
and replacement planting 

SAMSB must work with Council to identify opportunities for 
additional tree planting and canopy enhancement arising from the 
Adelaide Circuit Redevelopment Project. SAMSB must fund 
agreed planting, establishment and maintenance costs, with 
species, locations, performance measures and responsibilities 
documented in the applicable management plan. Replacement 
planting must not be treated as a substitute for protecting existing 
significant trees, remnant vegetation or established ecological 
values. 

Rehabilitation and 
reinstatement 

SAMSB must prepare and implement an agreed Rehabilitation 
and Reinstatement Plan for Council land, vegetation, pathways, 
infrastructure and facilities affected by the prescribed works. 
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Section 22(3)(e) Proposed conditions that, without limiting a preceding paragraph, provide 
for the management, protection or rehabilitation of land (including land outside the declared 
area that may be affected by the Board's activities 

Reinstatement must be undertaken promptly, at SAMSB's cost 
and to the pre-existing condition or an alternative standard 
agreed with Council, having regard to ecological function, amenity 
and applicable Council standards.  

The plan must identify delivery milestones, performance 
measures, inspections, maintenance responsibilities and 
arrangements for any obligations extending beyond the 
Prescribed Works Period. SAMSB's reinstatement obligations 
must have regard to any contributing factors that are the 
responsibility of Council. 

Operational Service 
Agreement 

SAMSB and Council must establish an Operational Service 
Agreement governing the use and management of affected Park 
Lands during the Prescribed Works Period. The agreement must 
address irrigation, grounds maintenance, asset protection, 
inspections, access, incident management, handover and 
associated costs, without diminishing SAMSB's obligations under 
these Terms and Conditions. 

Monitoring, notification and 
compliance 

SAMSB must provide Council with reasonable access to inspect 
prescribed works and assess compliance with these Terms and 
Conditions, subject to applicable site safety requirements.  

SAMSB must promptly notify Council of material incidents 
affecting Park Lands land, vegetation, biodiversity, infrastructure 
or public access and provide regular compliance reports 
identifying risks, incidents and corrective actions. Council must 
comply with applicable site safety requirements and bear its own 
costs for non-requested inspections, except where otherwise 
agreed. 

Completion and handover SAMSB must undertake joint completion inspections with Council 
and provide a consolidated register of outstanding defects, 
rehabilitation, monitoring, asset transfers and financial 
obligations. SAMSB and Council must agree on responsibility, 
funding and timeframes for completing outstanding obligations 
before affected land or assets are returned to Council's care, 
control or management. SAMSB must provide a final completion 
report and ensure that obligations extending beyond the 
Prescribed Works Period are secured through appropriate 
enforceable arrangements. 

 


