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Event traffic management layout based on 2026 TDU.
To be confirmed
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CONJUNCTION  WITH  THE  SPECIFICATION.
The Contractor and his Sub-contractors shall verify all dimensions,
lines, levels and existing service locations, prior to commencement
on site, preparation of detail/shop drawings, and fabrication of

THIS  DRAWING  SHALL  BE  READ  IN

construction/building components.
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CERTIFICATION OF TRAFFIC CONTROL DEVICES                     

Control Devices) for and on behalf of the City of Adelaide as shown on                         
this drawing.

the installation of traffic control devices (except A.8  Excluded Traffic
to Council of 22 August 2013, have authorised on this date ......./......./..........
I, ........................................ , pursuant to the Minister for Transport's Notice
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KERBSIDE BICYCLE LANE OPTION

EAST-WEST BIKEWAY / POP-UP

BETWEEN VIC SQ & PULTENEY OR FROME ST

WAKEFIELD STREET

26-SKH20

2

31/07/2026

Plan
1:250

Section 1
1:75

B Transport Team reviewed CH 07/08/2026

C TDU Pop-up CH 25/09/2026

Notes:

1. No parking spaces or loading zones removed on this sheet due to the Pop-up bicycle facility.
2. 4 parking spaces and 1 loading zone are removed as part of the TDU event  traffic management.
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1 additional parking space
provided
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Seek temporary exemption from requirement
for parking control signs to be adjacent to
parking spaces
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3.1 Single Unit Truck/Bus (12.5 m)

Bus Stop G1
Wakefield St -

North side
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Primary lantern maybe obscured by a parked
SUV or van. The minimum of three signal

faces remain visible

Design vehicle: 12.5m SUT/B
Checking vehicle: 19m AV
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Design vehicle: 12.5m SUT/B
Checking vehicle: 19m AV

Bin presentation zones to be mapped.
1 parking space removed
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Zone layover
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CONJUNCTION  WITH  THE  SPECIFICATION.
The Contractor and his Sub-contractors shall verify all dimensions,
lines, levels and existing service locations, prior to commencement
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CERTIFICATION OF TRAFFIC CONTROL DEVICES                     
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this drawing.
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B Transport Team reviewed CH 07/08/2026

Notes:

1. The number of parking spaces and loading zones remain unchanged.
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